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Cowlitz Indian Tribe 
Natural Resources Department 

 
 

Request for Proposals (“RFP”) 
West Fork Grays River Hatchery Intake 

Removal and Fish Passage Barrier Removal 
Project  

Addendum 5 – May 7, 2026 
The following information is provided as part of Addendum 5. Addendum 5 is available on the Cowlitz 
Indian Tribe’s website:  www.cowlitz.org/request-proposals-rfp    
 

o Further Extension of Proposal/Bid Submission Deadline (see below) 
 
With this Addenda, we are providing the following information and updates:   

 
o As of May 7, the Tribe has still not received a Construction Access Agreement from 

the Washington Department of Fish and Wildlife (WDFW-Landowner) for 
construction access via Shannon Road.   

o Once WDFW provides the Tribe with a Construction Access Agreement and it is 
reviewed internally, we will email the Construction Access Agreement to attendees 
at the mandatory job walk, and we will select and publish an updated proposal/bid 
due date with that forthcoming Addendum.   

o Despite the repeated delays, the Tribe still anticipates receiving bids, selecting a 
construction contractor, and removing WDFW’s derelict fish passage barrier during 
this summer’s in-water work window.  We thank you again for your patience.  

 
If you have any trouble downloading documents from our website, please give me a call. 

 
Technical Contact:   Justin Isle – Senior Restoration Ecologist/PM (jisle@cowlitz.org) 503-799-0934 cell  
Admin. Contact:  Lacey Jacobs – Program Assistant (ljacobs@cowlitz.org) 360-353-9425 office 
 
Sign and return this Addenda with your Proposal and Bid:   
 
 
Contractor Name:  ______________________________________________________________      
 
Signature:  _______________________________________     Date:  ______________________ 


